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AGREEMENT made as of the «  » day of «  » in the year «  » 

(In words, indicate day, month and year.) 

 

BETWEEN the Architect’s client identified as the Owner: 

(Name, legal status, address, and other information) 

 

City of Gahanna, Ohio200 South Hamilton Road 

«  »Gahanna, Ohio  43230 

«  » 

 

and the Architect: 

(Name, legal status, address, and other information) 

 

Michael Schuster Associates, Inc. 
14 E. Gay Street, Suite 300 

Columbus, Ohio  43215 

 

for the following Project: 

(Name, location, and detailed description) 

 

City of Gahanna 

New City Hall/Police/Senior Center 

Building Renovations and Expansion  

 

The Construction Manager (if known): 
(Name, legal status, address, and other information) 

 

TBD 

 

The Owner and Architect agree as follows. 
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ARTICLE 1   INITIAL INFORMATION 
§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1. 

Refer to Exhibit “A” and City published RFP 
 

§ 1.1.1 The Owner’s program for the Project: 

Refer to Exhibit “C” 

 

«  » 

 

§ 1.1.2 The Project’s physical characteristics: 

Project consists of the renovation and  of an existing office building for New City Hall/Administration Space, Judicial 

Center, Police, and Senior Center. 

 

«  » 

 

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1: 

Total anticipated budget for the project is $35,000,000 - $45,000,000 

 

«  » 

 

§ 1.1.4 The Owner’s anticipated design and construction milestone dates: 

.1 Design phase milestone dates, if any: 

 
Refer to Exhibit “A” 

 

.2 Construction commencement date: 

 

Refer to Exhibit “A” 

 

.3 Substantial Completion date or dates: 
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Refer to Exhibit “A” 

 

.4 Other milestone dates: 

 

Refer to Exhibit “A” 

 

§ 1.1.5 The Owner intends to retain a Construction Manager pursuant to the following agreement: 
(Indicate agreement type.) 

 

[X ] AIA Document A133–2019, Standard Form of Agreement Between Owner and Construction 

Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a 

Guaranteed Maximum Price. 

 

[  ] AIA Document A134–2019, Standard Form of Agreement Between Owner and Construction 

Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee without a 

Guaranteed Maximum Price. 

 

§ 1.1.6 The Owner’s requirements for accelerated or fast-track design and construction, or phased construction are set 

forth below: 
To be determined. 

 

«  » 

 

§ 1.1.7 The Owner’s anticipated Sustainable Objective for the Project: 

LEED Certification is not required, best practice will be used for the basis of design. 

 

«  » 

 

§ 1.1.7.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate AIA 

Document E234™–2019, Sustainable Projects Exhibit, Construction Manager as Constructor Edition, into this 

Agreement to define the terms, conditions and services related to the Owner’s Sustainable Objective. If E234-2019 is 

incorporated into this Agreement, the Owner and Architect shall incorporate the completed E234–2019 into the 

agreements with the consultants and contractors performing services or Work in any way associated with the 

Sustainable Objective. 
 

 

§ 1.1.8 The Owner identifies the following representative in accordance with Section 5.4: 

(List name, address, and other contact information.) 

 

«  » Kevin Schultz 

«  » City of Gahanna 

«  » 200 S. Hamilton Road 

«  » Gahanna, Ohio  43230 

«  » 

«  » 

 

§ 1.1.9 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s 

submittals to the Owner are as follows: 
(List name, address, and other contact information.) 

 

«  » 

 

§ 1.1.10 The Owner shall retain the following consultants and contractors: 

(List name, legal status, address, and other contact information.) 

 

.1 Construction Manager: 

 To Be Determined 
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«  » 

 

.2 Land Surveyor: 

 

 Included with Architect Services 

 

.3 Geotechnical Engineer: 
 

 Included with Architect Services 

 

.4 Civil Engineer: 

 

 Included with Architect Services 

 

.5 Other consultants and contractors: 

(List any other consultants and contractors retained by the Owner.) 

 

«  » 

 

§ 1.1.11 The Architect identifies the following representative in accordance with Section 2.4: 

(List name, address, and other contact information.) 

 

Keith B Hall 

Managing Principal/Owner – Columbus Studio 
Michael Schuster Associates, Inc 

14 East Gay Street, Suite 300 

Columbus, Ohio  43215 

 

§ 1.1.12 The Architect shall retain the consultants identified in Sections 1.1.12.1 and 1.1.12.2: 

(List name, legal status, address, and other contact information.) 

 

§ 1.1.12.1 Consultants retained under Basic Services: 

 

.1 Structural Engineer: 
 

SMBH  

1166 Dublin Road, Suite 200 

Columbus, Ohio  43215   

 

.2  Mechanical, Electrical, Plumbing, Fire Projection, and Technology Engineer:  

 

Advanced Engineering, Inc 
1405 Dublin Road 

Columbus, Ohio  43215 

 

.3 Civil Engineer: 

 

Advanced Civil Design 

781 Science Blvd, Suite 100 

Gahanna, Ohio 

` 

 .4 Landscape Design 

 

POD 

100 Northwoods Blvd.  Suite A 

Columbus, Ohio  43235 
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 .5 Geotechnical Engineer 

 

Resource International, Inc 

6350 Presidential Gateway 

Columbus, Ohio  43231 

 

§ 1.1.12.2 Consultants retained under Supplemental Services: 

 
«  » 

 

§ 1.1.13 Other Initial Information on which the Agreement is based: 

 

«  » Refer to Exhibit “A” 

 

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial 

Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the 

Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The Owner shall adjust the 

Owner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as necessary, 

to accommodate material changes in the Initial Information. 

 

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 

information or documentation in digital form. The parties will use AIA Document E203™–2013, Building Information 

Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and exchange of 

digital data. 

 

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols 
governing the use of, and reliance on, the information contained in the model and without having those protocols set 

forth in AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA 

Document G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s 

sole risk and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the 

building information model, and each of their agents and employees. 

 

ARTICLE 2   ARCHITECT’S RESPONSIBILITIES 
§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it is 

properly licensed in the jurisdiction where the Project is located to provide the services required by this Agreement, or 

shall cause such services to be performed by appropriately licensed design professionals. 

 

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by 

architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall perform 

its services as expeditiously as is consistent with such professional skill and care and the orderly progress of the Project. 
 

§ 2.3 The Architect shall provide its services in conjunction with the services of a Construction Manager as described in 

the agreement identified in Section 1.1.5. The Architect shall not be responsible for actions taken by the Construction 

Manager. 

 

§ 2.4 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the 

Project. 

 

§ 2.5 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any 

employment, interest or contribution that would reasonably appear to compromise the Architect’s professional judgment 

with respect to this Project. 

 

§ 2.6 Insurance. The Architect shall maintain the following insurance until termination of this Agreement. If any of the 

requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner shall 

pay the Architect as set forth in Section 11.9. 

 

§ 2.6.1 Commercial General Liability with policy limits of not less than «one million  » ($ « 1,000,000 » ) for each 

occurrence and «two million  » ($ «2,000,000  » ) in the aggregate for bodily injury and property damage. 
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§ 2.6.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy limits 

of not less than « one million » ($ «$1,000,000 » ) per accident for bodily injury, death of any person, and property 

damage arising out of the ownership, maintenance and use of those motor vehicles, along with any other statutorily 

required automobile coverage. 

 

§ 2.6.3 The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile 

Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and excess 
or umbrella liability insurance policies result in the same or greater coverage as the coverages required under 

Sections 2.6.1 and 2.6.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage than 

the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the actual 

payment by the underlying insurers. 

 

§ 2.6.4 Workers’ Compensation at statutory limits. 

 

§ 2.6.5 Employers’ Liability with policy limits not less than «  » ($ «  » ) each accident, «  » ($ «  » ) each employee, 

and «  » ($ «  » ) policy limit. In accordance with the provisions of the laws of State of Ohio, including occupational 

disease provisions, for all employees and architect’s consultants who perform work pursuant to the contract. 

 

§ 2.6.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services, 

with policy limits of not less than «Five Million» ($ « $5,000,000 » ) per claim and «Five Million  » ($ « $5,000,000 » ) 

in the aggregate. 

 

§ 2.6.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary and 

excess or umbrella polices for Commercial General Liability and Automobile Liability to include the Owner as an 

additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The additional 
insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and shall apply to both 

ongoing and completed operations. 

 

§ 2.6.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the 

requirements in this Section 2.6. 

 

ARTICLE 3   SCOPE OF ARCHITECT’S BASIC SERVICES 
§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary 

structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplemental or 

Additional Services. 

 

§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project meetings, 

communicate with members of the Project team, and report progress to the Owner. 

 

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner, the Construction 

Manager, and the Owner’s consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the 

accuracy, completeness, and timeliness of, services and information furnished by the Owner, the Construction Manager, 
and the Owner’s consultants. The Architect shall provide prompt written notice to the Owner if the Architect becomes 

aware of any error, omission, or inconsistency in such services or information. 

 

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit, for the Construction 

Manager’s review and the Owner’s approval, a schedule for the performance of the Architect’s services. The schedule 

shall include design phase milestone dates, as well as the anticipated dates for the commencement of construction and 

for Substantial Completion of the Work as set forth in the Initial Information. The schedule shall include allowances for 

periods of time required for the Owner’s review, for the Construction Manager’s review, for the performance of the 

Construction Manager’s Preconstruction Phase services, for the performance of the Owner’s consultants, and for 

approval of submissions by authorities having jurisdiction over the Project. Once approved by the Owner, time limits 

established by the schedule shall not, except for reasonable cause, be exceeded by the Architect or Owner. With the 

Owner’s approval, the Architect shall adjust the schedule, if necessary, as the Project proceeds until the commencement 

of construction. 
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§ 3.1.4 The Architect shall submit information to the Construction Manager and participate in developing and revising 

the Project schedule as it relates to the Architect’s services. The Architect shall review and approve, or take other 

appropriate action upon, the portion of the Project schedule relating to the performance of the Architect’s services. 

 

§ 3.1.5 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance of 

non-conforming work, made or given without the Architect’s written approval. 

 

§ 3.1.6 The Architect shall, in coordination with the Construction Manager, contact governmental authorities required to 

approve the Construction Documents and entities providing utility services to the Project. The Architect shall respond to 

applicable design requirements imposed by those authorities and entities. 
 

§ 3.1.7 The Architect shall assist the Owner and Construction Manager in connection with the Owner’s responsibility 

for filing documents required for the approval of governmental authorities having jurisdiction over the Project. 

 

§ 3.1.8 Prior to the Owner’s acceptance of the Construction Manager’s Guaranteed Maximum Price proposal, or the 

Owner’s approval of the Construction Manager’s Control Estimate, as applicable, the Architect shall consider the 

Construction Manager’s requests for substitutions and, upon written request of the Construction Manager, provide 

clarification or interpretations pertaining to the Drawings, Specifications, and other documents submitted by the 

Architect. The Architect and Construction Manager shall include the Owner in communications related to substitution 

requests, clarifications, and interpretations. 

 

§ 3.2 Review of the Construction Manager’s Guaranteed Maximum Price Proposal or Control Estimate 
§ 3.2.1 At a time to be mutually agreed upon by the Owner and the Construction Manager, the Construction Manager 

shall prepare, for review by the Owner and Architect, and for the Owner’s acceptance or approval, a Guaranteed 

Maximum Price proposal or Control Estimate. The Architect shall assist the Owner in reviewing the Construction 
Manager’s proposal or estimate. The Architect’s review is not for the purpose of discovering errors, omissions, or 

inconsistencies; for the assumption of any responsibility for the Construction Manager’s proposed means, methods, 

sequences, techniques, or procedures; or for the verification of any estimates of cost or estimated cost proposals. In the 

event that the Architect discovers any inconsistencies or inaccuracies in the information presented, the Architect shall 

promptly notify the Owner and Construction Manager. 

 

§ 3.2.2 Upon authorization by the Owner, and subject to Section 4.2.1.14, the Architect shall update the Drawings, 

Specifications, and other documents to incorporate the agreed upon assumptions and clarifications contained in the 

Guaranteed Maximum Price Amendment or Control Estimate. 

 

§ 3.3 Schematic Design Phase Services 
§ 3.3.1 The Architect shall review the program, and other information furnished by the Owner and Construction 

Manager, and shall review laws, codes, and regulations applicable to the Architect’s services. 

 

§ 3.3.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of 
the Work, Project site, and other Initial Information, each in terms of the other, to ascertain the requirements of the 

Project. The Architect shall notify the Owner of (1) any inconsistencies discovered in the information, and (2) other 

information or consulting services that may be reasonably needed for the Project. 

 

§ 3.3.3 The Architect shall present its preliminary evaluation to the Owner and Construction Manager and shall discuss 

with the Owner and Construction Manager alternative approaches to design and construction of the Project. The 

Architect shall reach an understanding with the Owner regarding the requirements of the Project. 

 

§ 3.3.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, to the 

Owner and Construction Manager, for the Owner’s approval, a preliminary design illustrating the scale and relationship 

of the Project components. 

 

§ 3.3.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design 

Documents for Construction Manager’s review and the Owner’s approval. The Schematic Design Documents shall 

consist of drawings and other documents including a site plan, if appropriate, and preliminary building plans, sections 

and elevations; and may include some combination of study models, perspective sketches, or digital representations. 

Preliminary selections of major building systems and construction materials shall be noted on the drawings or described 
in writing. 
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§ 3.3.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building orientation, 

together with other considerations based on program and aesthetics, in developing a design that is consistent with the 

Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more advanced sustainable 

design services as a Supplemental Service under Section 4.1. 

 

§ 3.3.5.2 The Architect shall consider with the Owner and the Construction Manager the value of alternative materials, 

building systems and equipment, together with other considerations based on program and aesthetics, in developing a 
design for the Project that is consistent with the Owner’s program, schedule, and budget for the Cost of the Work. 

 

§ 3.3.6 The Architect shall submit the Schematic Design Documents to the Owner and the Construction Manager. The 

Architect shall meet with the Construction Manager to review the Schematic Design Documents. 

 

§ 3.3.7 Upon receipt of the Construction Manager’s review comments and cost estimate at the conclusion of the 

Schematic Design Phase, the Architect shall take action as required under Section 6.4, and request the Owner’s approval 

of the Schematic Design Documents. If revisions to the Schematic Design Documents are required to comply with the 

Owner’s budget for the Cost of the Work at the conclusion of the Schematic Design Phase, the Architect shall 

incorporate the required revisions in the Design Development Phase. 

 

§ 3.3.8 In the further development of the Drawings and Specifications during this and subsequent phases of design, the 

Architect shall be entitled to rely on the accuracy of the estimates of the Cost of the Work, which are to be provided by 

the Construction Manager under the Construction Manager’s agreement with the Owner. 

 

§ 3.4 Design Development Phase Services 
§ 3.4.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any 
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design 

Development Documents for the Construction Manager’s review and the Owner’s approval. The Design Development 

Documents shall be based upon information provided, and estimates prepared by, the Construction Manager and shall 

illustrate and describe the development of the approved Schematic Design Documents and shall consist of drawings and 

other documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of building 

systems to fix and describe the size and character of the Project as to architectural, structural, mechanical and electrical 

systems, and other appropriate elements. The Design Development Documents shall also include outline specifications 

that identify major materials and systems and establish in general their quality levels. 

 

§ 3.4.2 Prior to the conclusion of the Design Development Phase, the Architect shall submit the Design Development 

Documents to the Owner and the Construction Manager. The Architect shall meet with the Construction Manager to 

review the Design Development Documents. 

 

§ 3.4.3 Upon receipt of the Construction Manager’s information and estimate at the conclusion of the Design 

Development Phase, the Architect shall take action as required under Sections 6.5 and 6.6 and request the Owner’s 
approval of the Design Development Documents. 

 

§ 3.5 Construction Documents Phase Services 
§ 3.5.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of 

any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare 

Construction Documents for the Construction Manager’s review and the Owner’s approval. The Construction 

Documents shall illustrate and describe the further development of the approved Design Development Documents and 

shall consist of Drawings and Specifications setting forth in detail the quality levels and performance criteria of 

materials and systems and other requirements for the construction of the Work. The Owner and Architect acknowledge 

that, in order to perform the Work, the Construction Manager will provide additional information, including Shop 

Drawings, Product Data, Samples and other similar submittals, which the Architect shall review in accordance with 

Section 3.6.4. 
 

§ 3.5.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over the 

Project into the Construction Documents. 

 

§ 3.5.3 During the development of the Construction Documents, if requested by the Owner, the Architect shall assist the 

Owner and Construction Manager in the development and preparation of (1) the Conditions of the Contract for 
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Construction (General, Supplementary and other Conditions) and (2) a project manual that includes the Conditions of 

the Contract for Construction and Specifications, and may include sample forms. 

 

§ 3.5.4 Prior to the conclusion of the Construction Documents Phase, the Architect shall submit the Construction 

Documents to the Owner and the Construction Manager. The Architect shall meet with the Construction Manager to 

review the Construction Documents. 

 

§ 3.5.5 Upon receipt of the Construction Manager’s information and estimate at the conclusion of the Construction 
Documents Phase, the Architect shall take action as required under Section 6.7, and request the Owner’s approval of the 

Construction Documents. 

 

§ 3.6 Construction Phase Services 
§ 3.6.1 General 
§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Construction Manager 

as set forth below and in AIA Document A201™–2017, General Conditions of the Contract for Construction. If the 

Owner and Construction Manager modify AIA Document A201–2017, those modifications shall not affect the 

Architect’s services under this Agreement unless the Owner and the Architect amend this Agreement. The term 

“Contractor” as used in A201-2017 shall mean the Construction Manager. 

 

§ 3.6.1.2 Subject to Section 4.2, the Architect’s responsibility to provide Construction Phase Services commences upon 

the Owner’s acceptance of the Construction Manager’s Guaranteed Maximum Price proposal, the Owner’s approval of 
the Construction Manager’s Control Estimate, or by a written agreement between the Owner and Construction Manager 

which sets forth a description of the Work to be performed by the Construction Manager prior to such acceptance or 

approval. Subject to Section 4.2, and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide 

Construction Phase Services terminates on the date the Architect issues the final Certificate for Payment. 

 

§ 3.6.1.3 The Architect shall advise and consult with the Owner and Construction Manager during the Construction 

Phase Services. The Architect shall have authority to act on behalf of the Owner only to the extent provided in this 

Agreement. The Architect shall not have control over, charge of, or responsibility for the construction means, methods, 

techniques, sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the 

Architect be responsible for the Construction Manager’s failure to perform the Work in accordance with the 

requirements of the Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or 

omissions, but shall not have control over or charge of, and shall not be responsible for, acts or omissions of the 

Construction Manager or of any other persons or entities performing portions of the Work. 
 

§ 3.6.2 Evaluations of the Work 
§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required in 

Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work completed, and to 

determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully 

completed, will be in accordance with the Contract Documents. However, the Architect shall not be required to make 

exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits, 

the Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work 

completed, and promptly report to the Owner (1) known deviations from the Contract Documents, (2) known deviations 

from the most recent construction schedule submitted by the Construction Manager, and (3) defects and deficiencies 

observed in the Work. 

 

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever the 
Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or testing of the 

Work in accordance with the provisions of the Contract Documents, whether or not the Work is fabricated, installed or 

completed. However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to 

exercise such authority shall give rise to a duty or responsibility of the Architect to the Construction Manager, 

Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of the Work. 

 

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the 

Contract Documents on written request of either the Owner or Construction Manager. The Architect’s response to such 

requests shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness. 
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§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable 

from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations and 

decisions, the Architect shall endeavor to secure faithful performance by both Owner and Construction Manager, shall 

not show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The 

Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the 

Contract Documents. 

 

§ 3.6.2.5 Unless the Owner and Construction Manager designate another person to serve as an Initial Decision Maker, 
as that term is defined in AIA Document A201–2017, the Architect shall render initial decisions on Claims between the 

Owner and Construction Manager as provided in the Contract Documents. 

 

§ 3.6.3 Certificates for Payment to Construction Manager 
§ 3.6.3.1 The Architect shall review and certify the amounts due the Construction Manager and shall issue certificates in 

such amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the 

Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Construction Manager’s 

Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has progressed 

to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the Construction 

Manager is entitled to payment in the amount certified. The foregoing representations are subject to (1) an evaluation of 

the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of subsequent tests 

and inspections, (3) correction of minor deviations from the Contract Documents prior to completion, and (4) specific 
qualifications expressed by the Architect. 

 

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made 

exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction 

means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors 

and suppliers and other data requested by the Owner to substantiate the Construction Manager’s right to payment, or (4) 

ascertained how or for what purpose the Construction Manager has used money previously paid on account of the 

Contract Sum. 

 

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment. 

 

§ 3.6.4 Submittals 
§ 3.6.4.1 The Architect shall review the Construction Manager’s submittal schedule and shall not unreasonably delay or 

withhold approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with the 

approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while 

allowing sufficient time, in the Architect’s professional judgment, to permit adequate review. 
 

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Construction Manager’s 

submittals such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for 

conformance with information given and the design concept expressed in the Contract Documents. Review of such 

submittals is not for the purpose of determining the accuracy and completeness of other information such as dimensions, 

quantities, and installation or performance of equipment or systems, which are the Construction Manager’s 

responsibility. The Architect’s review shall not constitute approval of safety precautions or construction means, 

methods, techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of 

an assembly of which the item is a component. 

 

§ 3.6.4.3 If the Contract Documents specifically require the Construction Manager to provide professional design 

services or certifications by a design professional related to systems, materials, or equipment, the Architect shall specify 

the appropriate performance and design criteria that such services must satisfy. The Architect shall review and take 

appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the Construction 
Manager’s design professional, provided the submittals bear such professional’s seal and signature when submitted to 

the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with information 

given and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and 

shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or 

provided by such design professionals. 

 

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract 

Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information. 
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Requests for information shall include, at a minimum, a detailed written statement that indicates the specific Drawings 

or Specifications in need of clarification and the nature of the clarification requested. The Architect’s response to such 

requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable promptness. If 

appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response to the requests 

for information. 
 

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Construction 

Manager in accordance with the requirements of the Contract Documents. 

 

§ 3.6.5 Changes in the Work 
§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract 

Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to 

Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s approval 

and execution in accordance with the Contract Documents. 

 

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work. 

 

§ 3.6.6 Project Completion 
§ 3.6.6.1 The Architect shall: 

.1 conduct inspections to determine the date or dates of Substantial Completion and the date of final 

completion; 

.2 issue Certificates of Substantial Completion; 

.3 forward to the Owner, for the Owner’s review and records, written warranties and related documents 

required by the Contract Documents and received from the Construction Manager; and 

.4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the 

Architect’s knowledge, information, and belief, the Work complies with the requirements of the Contract 

Documents. 
 

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to (1) check conformance of the Work with the 

requirements of the Contract Documents and (2) verify the accuracy and completeness of the list submitted by the 

Construction Manager of Work to be completed or corrected. 

 

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of 

the Contract Sum remaining to be paid the Construction Manager, including the amount to be retained from the Contract 

Sum, if any, for final completion or correction of the Work. 

 

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Construction Manager: 

(1) consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2) 

affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other 

documentation required of the Construction Manager under the Contract Documents. 

 

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion, 

the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility operations 

and performance. 

 
ARTICLE 4   SUPPLEMENTAL AND ADDITIONAL SERVICES 
§ 4.1 Supplemental Services 
§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The Architect 

shall provide the listed Supplemental Services only if specifically designated in the table below as the Architect’s 

responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless otherwise specifically 

addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties agree that the listed 

Supplemental Service is not being provided for the Project. 

(Designate the Architect’s Supplemental Services and the Owner’s Supplemental Services required for the Project by 

indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service. Insert 

a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an exhibit to 

this Agreement.) 
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Supplemental Services Responsibility 
(Architect, Owner, or not provided) 

§ 4.1.1.1 Assistance with Selection of Construction Manager Architect to Assist   

§ 4.1.1.2 Programming Owner to provide, Architect to Validate 

§ 4.1.1.3  Multiple Preliminary Designs Architect 

§ 4.1.1.4 Measured drawings Architect 

§ 4.1.1.5 Existing facilities surveys Architect 

§ 4.1.1.6 Site evaluation and planning Architect 

§ 4.1.1.7 Building Information Model management  responsibilities Architect 

§ 4.1.1.8 Development of Building Information Models for post 

construction use 
N/A 

§ 4.1.1.9 Civil engineering Architect’s Consultant 

§ 4.1.1.10 Landscape design Architect’s Consultant 

§ 4.1.1.11 Architectural interior design Architect 

§ 4.1.1.12 Value analysis Architect to Assist CM 

§ 4.1.1.13 Cost estimating  Architect to Assist CM 

§ 4.1.1.14 On-site project representation Architect and Architect’s Consultants 

§ 4.1.1.15 Conformed documents for construction Architect 

§ 4.1.1.16 As-designed record drawings n/a 

§ 4.1.1.17 As-constructed record drawings Architect 

§ 4.1.1.18 Post-occupancy evaluation Architect 

§ 4.1.1.19 Facility support services n/a 

§ 4.1.1.20 Tenant-related services n/a 

§ 4.1.1.21 Architect’s coordination of the Owner’s consultants n/a 

§ 4.1.1.22 Telecommunications/data design Architect’s Consultant 

§ 4.1.1.23 Security evaluation and planning Architect’s Consultant and Owner 

§ 4.1.1.24 Commissioning n/a 

§ 4.1.1.25 Sustainable Project Services pursuant to Section 4.1.3 n/a 

§ 4.1.1.26 Historic preservation n/a 

§ 4.1.1.27 Furniture, furnishings, and equipment design Architect 

§ 4.1.1.28 Other services provided by specialty Consultants n/a 

§ 4.1.1.29 Other Supplemental Services n/a 

  

 

§ 4.1.2 Description of Supplemental Services 
§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is 

provided below. 

(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify 

the exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents that can be included as an 

exhibit to describe the Architect’s Supplemental Services.) 

 

«  » 

 

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is 
provided below. 

(Describe in detail the Owner’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify 

the exhibit.) 

 

«  » 
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§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental 

Service, the Sustainability Services required in AIA Document E234™–2019, Sustainable Projects Exhibit, 

Construction Manager as Constructor Edition, attached to this Agreement. The Owner shall compensate the Architect as 

provided in Section 11.2. 

 
§ 4.2 Architect’s Additional Services 
The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement. 

Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this 

Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the 

Architect’s schedule. 

 

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner 

with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not 

proceed to provide the following Additional Services until the Architect receives the Owner’s written authorization: 

.1 Services necessitated by a change in the Initial Information, previous instructions or recommendations 

given by the Construction Manager or the Owner, approvals given by the Owner, or a material change in 

the Project including size, quality, complexity, the Owner’s schedule or budget for Cost of the Work, or 

bid packages in addition to those listed in Section 1.1.6;  

.2 Making revisions in Drawings, Specifications, or other documents (as required pursuant to Section 6.7), 

when such revisions are required because the Construction Manager’s estimate of the Cost of the Work, 

Guaranteed Maximum Price proposal, or Control Estimate exceeds the Owner’s budget, except where 
such excess is due to changes initiated by the Architect in scope, capacities of basic systems, or the kinds 

and quality of materials, finishes, or equipment; 

.3 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or 

editing previously prepared Instruments of Service; 

.4 Changing or editing previously prepared Instruments of Service necessitated by official interpretations of 

applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the 

applicable authorities having jurisdiction made prior to the issuance of the building permit, or (b) 

contrary to requirements of the Instruments of Service when those Instruments of Service were prepared 

in accordance with the applicable standard of care; 

.5 Services necessitated by decisions of the Owner or Construction Manager not rendered in a timely 

manner or any other failure of performance on the part of the Owner or the Owner’s consultants or 

contractors; 

.6 Preparing digital models or other design documentation for transmission to the Owner’s consultants and 

contractors, or to other Owner- authorized recipients;  

.7 Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner or 

Construction Manager; 

.8 Preparation for, and attendance at, a public presentation, meeting or hearing; 

.9 Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where the 

Architect is party thereto; 

.10 Consultation concerning replacement of Work resulting from fire or other cause during construction; or 

.11 Assistance to the Initial Decision Maker, if other than the Architect; 

.12 Services necessitated by replacement of the Construction Manager or conversion of the Construction 

Manager as constructor project delivery method to an alternative project delivery method; 

.13 Services necessitated by the Owner’s delay in engaging the Construction Manager; 

.14 Making revisions to the Drawings, Specifications, and other documents resulting from agreed-upon 

assumptions and clarifications included in the Guaranteed Maximum Price Amendment or Control 

Estimate; and 

.15 Making revisions to the Drawings, Specifications, and other documents resulting from substitutions 

included in the Guaranteed Maximum Price Amendment or Control Estimate. 

 

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify 

the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If, upon receipt 

of the Architect’s notice, the Owner determines that all or parts of the services are not required, the Owner shall give 

prompt written notice to the Architect of the Owner’s determination. The Owner shall compensate the Architect for the 
services provided prior to the Architect’s receipt of the Owner’s notice: 
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.1 Reviewing a Construction Manager’s submittal out of sequence from the submittal schedule approved by 

the Architect; 

.2 Responding to the Construction Manager’s requests for information that are not prepared in accordance 

with the Contract Documents or where such information is available to the Construction Manager from a 

careful study and comparison of the Contract Documents, field conditions, other Owner-provided 

information, Construction Manager-prepared coordination drawings, or prior Project correspondence or 

documentation; 

.3 Preparing Change Orders, and Construction Change Directives that require evaluation of the 

Construction Manager’s proposals and supporting data, or the preparation or revision of Instruments of 

Service; 

.4 Evaluating an extensive number of Claims as the Initial Decision Maker; or 

.5 Evaluating substitutions proposed by the Owner or Construction Manager and making subsequent 

revisions to Instruments of Service resulting therefrom. 
 

§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional 

Services. When the limits below are reached, the Architect shall notify the Owner: 

.1 « two » ( « 2 » ) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the 

Construction Manager 

.2 «four » ( «4 » ) visits per month to the site by the Architect during construction 

.3 «2 » ( «Two » ) inspections for any portion of the Work to determine whether such portion of the Work is 

substantially complete in accordance with the requirements of the Contract Documents 

.4 «2  » ( «Two  » ) inspections for any portion of the Work to determine final completion 

 

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in 

Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion of 

the Work or (2) the initial date of Substantial Completion identified in the agreement between the Owner and 

Contractor, whichever is earlier, shall be compensated as Additional Services to the extent the Architect incurs 

additional cost in providing those Construction Phase Services. 

 

§ 4.2.5 If the services covered by this Agreement have not been completed within «Thirty » ( «30 » ) months of the date 

of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be 

compensated as Additional Services. 

 

ARTICLE 5   OWNER’S RESPONSIBILITIES 
§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner 

regarding requirements for and limitations on the Project, including a written program which shall set forth the Owner’s 

objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility; expandability; 
special equipment; systems; and site requirements. 

 

§ 5.2 The Owner shall retain a Construction Manager to provide services, duties, and responsibilities as described in the 

agreement selected in Section 1.1.5. 

 

§ 5.3 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the Work as 

defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs. The 

Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the Project until final 

completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, the Owner 

shall notify the Architect and Construction Manager. The Owner and the Architect, in consultation with the 

Construction Manager, shall thereafter agree to a corresponding change in the Project’s scope and quality. 

 

§ 5.3.1 The Owner acknowledges that accelerated, phased or fast-track scheduling provides a benefit, but also carries 

with it associated risks. Such risks include the Owner incurring costs for the Architect to coordinate and redesign 

portions of the Project affected by procuring or installing elements of the Project prior to the completion of all relevant 

Construction Documents, and costs for the Construction Manager to remove and replace previously installed Work. If 
the Owner selects accelerated, phased or fast-track scheduling, the Owner agrees to include in the budget for the Project 

sufficient contingencies to cover such costs. 
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§ 5.4 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The 

Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid unreasonable 

delay in the orderly and sequential progress of the Architect’s services. 

 

§ 5.5 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the 

site of the Project, and a written legal description of the site. The surveys and legal information shall include, as 

applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands; 

adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and 
contours of the site; locations, dimensions, and other necessary data with respect to existing buildings, other 

improvements and trees; and information concerning available utility services and lines, both public and private, above 

and below grade, including inverts and depths. All the information on the survey shall be referenced to a Project 

benchmark. 

 

§ 5.6 The Owner shall furnish services of geotechnical engineers, which may include test borings, test pits, 

determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, ground 

corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with written 

reports and appropriate recommendations. 

 

§ 5.7 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1. 

 

§ 5.8 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as required 

in AIA Document E234™–2019, Sustainable Projects Exhibit, Construction Manager as Constructor Edition, attached 

to this Agreement. 

 

§ 5.9 The Owner shall coordinate the services of its own consultants with those services provided by the Architect. 

Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the 
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated as 

the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional 

Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope of 

the Project. The Owner shall require that its consultants and contractors maintain insurance, including professional 

liability insurance, as appropriate to the services or work provided. 

 

§ 5.10 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as 

structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials. 

 

§ 5.11 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be 

reasonably necessary at any time for the Project to meet the Owner’s needs and interests. 

 

§ 5.12 The Owner shall provide prompt written notice to the Architect and Construction Manager if the Owner becomes 

aware of any fault or defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments 

of Service. 

 

§ 5.13 The Owner shall include the Architect in all communications with the Construction Manager that relate to or 

affect the Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the 
substance of any direct communications between the Owner and the Construction Manager otherwise relating to the 

Project. Communications by and with the Architect’s consultants shall be through the Architect. 

 

§ 5.14 The Owner shall coordinate the Architect’s duties and responsibilities set forth in the Agreement between the 

Owner and the Construction Manager with the Architect’s services set forth in this Agreement. The Owner shall provide 

the Architect a copy of the executed agreement between the Owner and Construction Manager, including the General 

Conditions of the Contract for Construction. 

 

§ 5.15 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall 

obligate the Construction Manager to provide the Architect access to the Work wherever it is in preparation or progress. 

 

§ 5.16 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested 

information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights. 
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ARTICLE 6   COST OF THE WORK 
§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all elements 

of the Project designed or specified by the Architect and shall include the Construction Manager’s general conditions 

costs, overhead, and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment, 

donated to, or otherwise furnished by, the Owner. The Cost of the Work does not include the compensation of the 

Architect; the compensation of the Construction Manager for Preconstruction Phase services; the costs of the land, 
rights-of-way, financing, or contingencies for changes in the Work; or other costs that are the responsibility of the 

Owner. 

 

§ 6.2 The Owner’s budget for the Cost of the Work is provided in the Initial Information, and shall be adjusted 

throughout the Project as required under Sections 5.3 and 6.4. Evaluations of the Owner’s budget for the Cost of the 

Work represent the Architect’s judgment as a design professional. 

 

§ 6.3 The Owner shall require the Construction Manager to include appropriate contingencies for design, bidding or 

negotiating, price escalation, and market conditions in estimates of the Cost of the Work. The Architect shall be entitled 

to rely on the accuracy and completeness of estimates of the Cost of the Work the Construction Manager prepares as the 

Architect progresses with its Basic Services. The Architect shall prepare, as an Additional Service, revisions to the 

Drawings, Specifications or other documents required due to the Construction Manager’s inaccuracies or 

incompleteness in preparing cost estimates, or due to market conditions the Architect could not reasonably anticipate. 

The Architect may review the Construction Manager’s estimates solely for the Architect’s guidance in completion of its 
services, however, the Architect shall report to the Owner any material inaccuracies and inconsistencies noted during 

any such review. 

 

§ 6.3.1 If the Architect is providing cost estimating services as a Supplemental Service, and a discrepancy exists 

between the Construction Manager’s cost estimates and the Architect’s cost estimates, the Architect and the 

Construction Manager shall work together to reconcile the cost estimates. 

 

§ 6.4 If, prior to the conclusion of the Design Development Phase, the Construction Manager’s estimate of the Cost of 

the Work exceeds the Owner’s budget for the Cost of the Work, the Architect, in consultation with the Construction 

Manager, shall make appropriate recommendations to the Owner to adjust the Project’s size, quality or budget for the 

Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments. 

 

§ 6.5 If the Construction Manager’s estimate of the Cost of the Work at the conclusion of the Design Development 

Phase exceeds the Owner’s budget for the Cost of the Work, the Owner shall 

.1 give written approval of an increase in the budget for the Cost of the Work; 

.2 terminate in accordance with Section 9.5; 

.3 in consultation with the Architect and Construction Manager, revise the Project program, scope, or 

quality as required to reduce the Cost of the Work; or 

.4 implement any other mutually acceptable alternative. 

 

§ 6.6 If the Owner chooses to proceed under Section 6.5.3, the Architect, without additional compensation, shall 

incorporate the revisions in the Construction Documents Phase as necessary to comply with the Owner’s budget for the 

Cost of the Work at the conclusion of the Design Development Phase Services, or the budget as adjusted under Section 

6.5.1. The Architect’s revisions in the Construction Documents Phase shall be the limit of the Architect’s responsibility 

under this Article 6. 
 

§ 6.7 After incorporation of modifications under Section 6.6, the Architect shall, as an Additional Service, make any 

required revisions to the Drawings, Specifications or other documents necessitated by the Construction Manager’s 

subsequent cost estimates, the Guaranteed Maximum Price proposal, or Control Estimate that exceed the Owner’s 

budget for the Cost of the Work, except when the excess is due to changes initiated by the Architect in scope, basic 

systems, or the kinds and quality of materials, finishes or equipment. 

 

ARTICLE 7   COPYRIGHTS AND LICENSES 
§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the 

transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit 

such information for its use on the Project. 
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§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 

Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and other 

reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official regulatory 

requirements or for similar purposes in connection with the Project is not to be construed as publication in derogation of 

the reserved rights of the Architect and the Architect’s consultants. 

 

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely and 

exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the Owner 
substantially performs its obligations under this Agreement, including prompt payment of all sums due, pursuant to 

Article 9 and Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s consultants 

consistent with this Agreement. The license granted under this section permits the Owner to authorize the Construction 

Manager, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate 

contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established pursuant 

to Section 1.3, solely and exclusively for use in performing services or construction for the Project. If the Architect 

rightfully terminates this Agreement for cause as provided in Section 9.4, the license granted in this Section 7.3 shall 

terminate. 

 

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of 

Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising from 

such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the Architect and 

its consultants from all costs and expenses, including the cost of defense, related to claims and causes of action asserted 

by any third person or entity to the extent such costs and expenses arise from the Owner’s use of the Instruments of 
Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner rightfully terminates this 

Agreement for cause under Section 9.4. 

 

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied under 

this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license granted 

herein to another party without the prior written agreement of the Architect. Any unauthorized use of the Instruments of 

Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s consultants. 

 

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this 

Agreement. 

 

ARTICLE 8   CLAIMS AND DISPUTES 
§ 8.1 General 
§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or 

related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding 

dispute resolution method selected in this Agreement and within the period specified by applicable law, but in any case 

not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect waive all claims 

and causes of action not commenced in accordance with this Section 8.1.1. 

 

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against each 

other and against the contractors, consultants, agents and employees of the other for damages, except such rights as they 

may have to the proceeds of such insurance as set forth in AIA Document A201–2017, General Conditions of the 

Contract for Construction. The Owner or the Architect, as appropriate, shall require of the Construction Manager, 

contractors, consultants, agents and employees of any of them, similar waivers in favor of the other parties enumerated 

herein. 

 

§ 8.1.3 The Architect shall indemnify and hold the Owner and the Owner’s officers and employees harmless from and 

against damages, losses and judgments arising from claims by third parties, including reasonable attorneys’ fees and 
expenses recoverable under applicable law, but only to the extent they are caused by the negligent acts or omissions of 

the Architect, its employees and its consultants in the performance of professional services under this Agreement. The 

Architect’s obligation to indemnify and hold the Owner and the Owner’s officers and employees harmless does not 

include a duty to defend. The Architect’s duty to indemnify the Owner under this Section 8.1.3 shall be limited to the 

available proceeds of the insurance coverage required by this Agreement. 
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§ 8.1.4 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question arising 

out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential damages 

due to either party’s termination of this Agreement, except as specifically provided in Section 9.7. 

 

§ 8.2 Mediation 
§ 8.2.1 Any claim, dispute, or other matter in question arising out of or related to this Agreement shall be subject to 

mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien 
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with the 

lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution. 

 

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between them 

by mediation, which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration 

Association in accordance with its Construction Industry Mediation Procedures in effect on the date of this Agreement. 

A request for mediation shall be made in writing, delivered to the other party to this Agreement, and filed with the 

person or entity administering the mediation. The request may be made concurrently with the filing of a complaint or 

other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in advance of 

binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days from the date 

of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration proceeding is 

stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s) and agree upon a 

schedule for later proceedings. 
 

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 

where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall be 

enforceable as settlement agreements in any court having jurisdiction thereof. 

 

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding 

dispute resolution shall be the following: 

(Check the appropriate box.) 

 

[ «  » ] Arbitration pursuant to Section 8.3 of this Agreement 

 

[ « X » ] Litigation in a court of competent jurisdiction 

 

[ «  » ] Other: (Specify) 

 

«  » 
 

If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in writing 

to a binding dispute resolution method other than litigation, the dispute will be resolved in a court of competent 

jurisdiction. 

 

§ 8.3 Arbitration 
§ 8.3.1 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any claim, 

dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved by, mediation 

shall be subject to arbitration, which, unless the parties mutually agree otherwise, shall be administered by the American 

Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the date of this 

Agreement. A demand for arbitration shall be made in writing, delivered to the other party to this Agreement, and filed 
with the person or entity administering the arbitration. 

 

§ 8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation, 

but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the claim, 

dispute or other matter in question would be barred by the applicable statute of limitations. For statute of limitations 

purposes, receipt of a written demand for arbitration by the person or entity administering the arbitration shall constitute 

the institution of legal or equitable proceedings based on the claim, dispute or other matter in question. 

 

§ 8.3.2 The foregoing agreement to arbitrate, and other agreements to arbitrate with an additional person or entity duly 

consented to by parties to this Agreement, shall be specifically enforceable in accordance with applicable law in any 

court having jurisdiction thereof. 
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§ 8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance with 

applicable law in any court having jurisdiction thereof. 

 

§ 8.3.4 Consolidation or Joinder 
§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any 

other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration permits 
consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact; and (3) the 

arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s). 

 

§ 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a 

common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided 

that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional 

person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question not described 

in the written consent. 

 

§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this 

Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and 

Architect under this Agreement. 

 

§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement. 

 
ARTICLE 9   TERMINATION OR SUSPENSION 
§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be 

considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension of 

performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give seven 

days’ written notice to the Owner before suspending services. In the event of a suspension of services, the Architect 

shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of services. 

Before resuming services, the Owner shall pay the Architect all sums due prior to suspension and any expenses incurred 

in the interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the 

time schedules shall be equitably adjusted. 

 

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of 

such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the 

interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time 

schedules shall be equitably adjusted. 

 

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the 

Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice. 
 

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party fail 

substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the 

termination. 

 

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the 

Owner’s convenience and without cause. 

 

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates 

this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to 

termination, Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable to 

the Architect’s termination of consultant agreements. 

 

§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its convenience 

pursuant to Section 9.5, or the Architect terminates this Agreement pursuant to Section 9.3, the Owner shall pay to the 

Architect the following fees: 

(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or 

licensing fee.) 
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.1 Termination Fee: 
 

«  » 

 

.2 Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service: 
 

«  » 

 
 

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of 

Substantial Completion. 

 

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement 

are set forth in Article 7 and Section 9.7. 

 

ARTICLE 10   MISCELLANEOUS PROVISIONS 
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that 

jurisdiction’s choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the 

Federal Arbitration Act shall govern Section 8.3. 

 

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201–2017, General 

Conditions of the Contract for Construction, except as modified in this Agreement. The term “Contractor” as used in 

A201–2017 shall mean the Construction Manager. 

 

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal 

representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written 

consent of the other, except that the Owner may assign this Agreement to a lender providing financing for the Project if 
the lender agrees to assume the Owner’s rights and obligations under this Agreement, including any payments due to the 

Architect by the Owner prior to the assignment. 

 

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be 

submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests the 

Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute all 

such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect for 

review at least 14 days prior to execution. The Architect shall not be required to execute certificates or consents that 

would require knowledge, services, or responsibilities beyond the scope of this Agreement. 

 

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor of, 

a third party against either the Owner or Architect. 

 

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery, 

presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any 

form at the Project site. 
 

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project 

among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the 

completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s 

confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific 

information considered by the Owner to be confidential or proprietary. The Owner shall provide professional credit for 

the Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall survive the termination of 

this Agreement unless the Owner terminates this Agreement for cause pursuant to Section 9.4. 

 

§ 10.8 If the Architect or Owner receives information specifically designated as “confidential” or “business 

proprietary,” the receiving party shall keep such information strictly confidential and shall not disclose it to any other 

person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement. 

 

§ 10.8.1 The receiving party may disclose "confidential" or "business proprietary" information after 7 days’ notice to the 

other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of compulsory 
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legal process issued by a court or governmental entity, or to the extent such information is reasonably necessary for the 

receiving party to defend itself in any dispute. The receiving party may also disclose such information to its employees, 

consultants, or contractors in order to perform services or work solely and exclusively for the Project, provided those 

employees, consultants and contractors are subject to the restrictions on the disclosure and use of such information as 

set forth in this Section 10.8. 
 

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining provisions. 

If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or unenforceable, then 

that provision shall be revised to the extent necessary to make that provision legal and enforceable. In such case the 

Agreement shall be construed, to the fullest extent permitted by law, to give effect to the parties’ intentions and 

purposes in executing the Agreement. 

 

ARTICLE 11   COMPENSATION 
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as 

follows: 

 

.1 Stipulated Sum 

 (Insert amount) 

 

« » 
 

.2 Percentage Basis 

 (Insert percentage value) 

 

«  » («  » ) % of the Owner’s budget for the Cost of the Work, as calculated in accordance with Section 

11.6. 

 

.3 Other 

 (Describe the method of compensation) 

 

« Refer to Exhibit A  » 

 

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services 

required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows: 

Refer to Exhibit “A” 

 

«  » 
 

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the 

Owner shall compensate the Architect as follows: 

Refer to Exhibit “A” 

 

«  » 

 

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in 

Sections 11.2 or 11.3, shall be the amount invoiced to the Architect plus «  » percent ( «  » %), or as follows: 

(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional 

Services.) 

 

«  » 

 

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of 

compensation for each phase of services shall be as follows: Refer to Exhibit “A” 
 

Schematic Design Phase «  » percent  ( «  » %) 

Design Development Phase «  » percent  ( «  » %) 

Construction Documents Phase «  » percent  ( «  » %) 

Construction Phase «  » percent  ( «  » %) 
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Total Basic Compensation  one hundred  percent  ( 100  %) 

 

The Owner acknowledges that with an accelerated Project delivery, multiple bid package process, or Construction 

Manager as constructor project delivery method, the Architect may be providing its services in multiple Phases 

simultaneously. Therefore, the Architect shall be permitted to invoice monthly in proportion to services performed in 
each Phase of Services, as appropriate. 

 

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of 

Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most recent 

budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted based on 

subsequent updates to the Owner’s budget for the Cost of the Work. 

 

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not 

constructed, compensation for those portions of the Project shall be payable to the extent services are performed on 

those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services 

performed whether or not the Construction Phase is commenced. 

 

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The rates 

shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices. 

(If applicable, attach an exhibit of hourly billing rates or insert them below.) 

 
« Refer to Exhibit “B”  » 

 

Employee or Category Rate ($0.00) 
    

 

§ 11.8 Compensation for Reimbursable Expenses 
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services and 

include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as follows: 

.1 Transportation and authorized out-of-town travel and subsistence;  

.2 Long distance services, dedicated data and communication services, teleconferences, Project web sites, 

and extranets; 

.3 Permitting and other fees required by authorities having jurisdiction over the Project; 

.4 Printing, reproductions, plots, and standard form documents; 

.5 Postage, handling, and delivery; 

.6 Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner; 

.7 Renderings, physical models, mock-ups, professional photography, and presentation materials requested 

by the Owner or required for the Project; 

.8 If required by the Owner, and with the Owner’s prior written approval, the Architect’s consultants’ 

expenses of professional liability insurance dedicated exclusively to this Project, or the expense of 

additional insurance coverage or limits in excess of that normally maintained by the Architect’s 

consultants; 

.9 All taxes levied on professional services and on reimbursable expenses; 

.10 Site office expenses; 

.11 Registration fees and any other fees charged by the Certifying Authority or by other entities as necessary 

to achieve the Sustainable Objective; and 

.12 Other similar Project-related expenditures. 

 

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the 

Architect’s consultants plus «  » percent ( «  » %) of the expenses incurred.  Refer to Exhibit “A” 

 

§ 11.9 Architect’s Insurance. If the types and limits of coverage required in Section 2.6 are in addition to the types and 

limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by the 

Architect for the additional coverages as set forth below: 

(Insert the additional coverages the Architect is required to obtain in order to satisfy the requirements set forth in 
Section 2.6, and for which the Owner shall reimburse the Architect.) 
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«  » 

 

§ 11.10 Payments to the Architect 
§ 11.10.1 Initial Payments 
§ 11.10.1.1 An initial payment of «  » ($ «  » ) shall be made upon execution of this Agreement and is the minimum 

payment under this Agreement. It shall be credited to the Owner’s account in the final invoice. 

 

§ 11.10.1.2 If a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect of «  

» ($ «  » ) shall be made upon execution of this Agreement for registration fees and other fees payable to the Certifying 

Authority and necessary to achieve the Sustainability Certification. The Architect’s payments to the Certifying 

Authority shall be credited to the Owner’s account at the time the expense is incurred. 

 

§ 11.10.2 Progress Payments 
§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed. 

Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid «Ninety » ( «90  » ) days 

after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing 

from time to time at the principal place of business of the Architect. 

(Insert rate of monthly or annual interest agreed upon.) 
 

«Five » % « 5 » 

 

§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or liquidated 

damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the Work, 

unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding. 

 

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and 

services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times. 

 

ARTICLE 12   SPECIAL TERMS AND CONDITIONS 
Special terms and conditions that modify this Agreement are as follows: 

(Include other terms and conditions applicable to this Agreement.) 

 
None 

 

ARTICLE 13   SCOPE OF THE AGREEMENT 
§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and 

supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be amended 

only by written instrument signed by both the Owner and Architect. 

 

§ 13.2 This Agreement is comprised of the following documents identified below: 

.1 AIA Document B133™–2019, Standard Form Agreement Between Owner and Architect, Construction 

Manager as Constructor Edition 

.2 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as 

indicated below, if completed, or the following: 

 (Insert the date of the E203-2013 incorporated into this agreement.) 

 

«  » 

  

.3 Exhibits: 

 (Check the appropriate box for any exhibits incorporated into this Agreement.) 
 

[ «  » ] AIA Document E234™–2019, Sustainable Projects Exhibit, Construction Manager as 

Constructor Edition dated as indicated below. 

 (Insert the date of the E234-2019 incorporated into this agreement.) 

 

«   » 

 

[ «X  » ]  Other Exhibits incorporated into this Agreement: 
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 (Clearly identify any other exhibits incorporated into this Agreement, including any exhibits 

and scopes of services identified as exhibits in Section 4.1.2.) 

 

«Exhibit A, Technical Proposal » 

«Exhibit B, Hourly Rates » 
Exhibit C, Gahanna Space Program 

City Published RFP 

 

 

.4 Other documents: 

 (List other documents, if any, forming part of the Agreement.) 

 

«  » 

 

 

This Agreement entered into as of the day and year first written above. 

 

 

       

City of Gahanna (Signature)  ARCHITECT (Signature) 

Laurie Jadwin – Mayor – City of Gahanna  Keith B. Hall, Managing Principal/Owner 

Columbus Studio 

Ohio Lic #1706975 

(Printed name and title)  (Printed name, title, and license number, if required) 

 

 
 

 

Agreed to Form 

 

 

    

City of Gahanna (Signature)  

Raymond Mularski – City Attorney - City of Gahanna  

(Printed name and title)  

 


