STILSON

"Quallty: often discussed, seldom practiced”

March 19, 2001

Mr. Karl C. Wetherholt, P.E.
City Engineer

City of Gahanna

200 South Hamilton Road
Gahanna, OH 43032

RE: Engineering Proposal
2001 Street Repair Program
Construction Engineering
Dear Mr. Wetherholt:

Per your request, we are pleased to submit our proposal to provide construction
engineering services for the 2001 Street Repair Program.

Engineering services . for construction of the project will include general
construction engineering, resident project representation, material testing and
‘preparing as-built drawings after the project is completed.

- Specific engineering services will include the following:

Construction Engineering

Assist the City during all phases of construction of the project by making periodic
visits to the job site to monitor and inspect the activity of construction; reviewing
materials used or proposed to be used in the construction of the project;
reviewing equipment proposed to be furnished by the contractor for installation in
the project; approving monthly and final estimates of completed work performed
on the project by the contractor, upon which partial payments or the final
payment to the contractor shall be based; preparing routine change orders to the
contract; reviewing the order of construction and the work progress, including
reports made in connection therewith by the contractor; determining whether the
work by the contractor on the project is proceeding in compliance with the
Contract Documents; consulting with and making recommendations to the City in
the event of noncompliance with or noncompletion of the terms of the Contract
Documents by the contractor; and on the basis of our on-site observations as an
experienced and qualified design professional, keep the City informed of the
progress of the work, and endeavor to guard the City against defects and
deficiencies in the work of contractors. ‘
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Check and approve samples, catalog data, schedules, shop drawings, material
lists, manufacturers equipment, and other data which the contractor is required to
submit, as to conformance with the design concept of the project and compliance
with the Contract Documents.

Conduct a preconstruction conference and a final inspection of the project for
compliance with the requirements of the Contract Documents.

Resident Project Representation

Fumnish a resident project representative during major construction activities by

the contractor. Generally, a resident project representative shall spend sufficient
time at the job site to monitor the contractor's activities throughout- the
~construction period.  During ‘periods of delay, bad weather, final cleanup and
minimal construction activities, resident project representation may be
discontinued for short time periods.

Material Testing

Employ an independent testing laboratory for the testing. of materials
incorporated in or to be incorporated into the project. The testing of materials will
be as required to verify that materials conform to the requirements of the
specifications.

Record Drawings

Obtain from the contractor record drawings of the completed project and make
revisions on the tracings and submit revised record drawings of the final project
to the City in the form of mylar reproductions.

The services to be performed as set forth in this proposal are intended solely for
the benefit of the City. Nothing set forth herein shall confer any rights upon or -
create any duties on our part toward any person or persons other than the City.

The above services shall not include responsibility for the means, methods,
procedures, techniques, or sequences of construction, nor for safety on the job
site, nor for responsibility for the contractor’s failure to carry out the construction
work in accordance with the contract documents.

The engineering fee will be based upon payrbll costs for the actual discipline
hours expended on the project, times a multiplier of 2.20, plus material testing
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costs times a factor of 1.10, and reimbursable expenses. The total engineering
fees shall not exceed $28,000 for a construction period of ten (10) weeks. This
fee is based upon the assumption that this project and the Reconstruction of
Lansdowne Avenue will be constructed concurrently.

- Discipline payroll cost hourly rates for this project will be as follows:

Principal $65.00
Engineer 39.00
Technician 29.90
AutoCAD Operator 23.40
Stenographer 22.10
Project Representative 27.30
Survey Party Chief 35.10
Survey Technician - 15.60

- Reimbursable expenses will include the expense of transportation of principals
and employees when traveling in connection with the project, reproduction of
reports, drawings and specifications. :

We appreciate the opportunity to submit this proposal and should you have any
questions or need additional information, please call us.

Sincerely,
- STILSON CONSULTING GROUP, LLC
. - . ]
SO YY1 N E. S oo
William E. Stilson, P.E.

President
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