



'the difference in office furniture'

02-23-10

Terry Emery
Gahanna City Hall
200 S. Hamilton Road
Gahanna, OH 43230

terry.emery@gahanna.gov
(614) 342-4005 (Office)
(614) 452-0623 (Mobile)
(614) 342-4100 (Fax)

Ship to Address
200 S. Hamilton Road
Gahanna, OH 43230

Quote Number 11610-1 PHASE II

JOB Number

Est Install date

Install Date

Cust PO Number

☐ Date Firm ☐ 3 Week Flex ☐ 3 Week Firm ☐ Ready Anytime

FINISHES

Fabric-Panels

Paint-Flippers

Fabric-Tacks

Laminate

Pedestals/Legs

Panel Base

Mfg-style-color#-color-grade/direction/Trim

5486 Icicle

4606 Mist

5486 Icicle

Medium Mahogany on Walnut

4606 Mist

4606 Mist

Special notes:

☐ Stair Carry ☐ Moving ☐ Construction

Proposal for PHASE II - Water & Billing 160 - Reconfigure

QTY	Part Number	Description	Sell	Ext Sell
1	N-NO-ALL	C-leg - shared	109.00	109.00
2	N-NO-ALL	C-leg LH	109.00	218.00
1	N-NO-ALL	C-leg RH	109.00	109.00
3	N-NO-ALL	Change of height bracket 42"	18.00	54.00
5	N-NO-ALL	Wall attachment bracket	26.00	130.00
4	N-NO-ALL	Cantilever 24" RH	21.00	84.00
2	N-NO-ALL	Cantilever 24" LH	21.00	42.00
4	N-NO-ALL	Rear corner support bracket	11.00	44.00
2	N-NO-ALL	Shared cantilever 24"	25.00	50.00
2	N-NO-ALL	Wall channel 65", pair	74.00	148.00
1	I-LABOR	Labor to Take 6 Stations from Joyce Storage and Build 5 Stations. Go to Taylor Storage and Take Extra Parts and Pick Up Overheads. (REGULAR BUSINESS HOURS - DAYTIME RATE)	1300.00	1300.00

Rebecca Lee/am
614-880-9111 ext. 102
Mobile: 614-348-1645
e-mail: rebecca@rsfi.com

Design/Delivery/Installation (Reg. Bus. Hours)

above

Project Total (w/out tax)	\$ 2,288.00
Plus Applicable Tax	Exempt
Project Total	\$ 2,288.00

401 East Wilson Bridge Road • Worthington, Ohio 43085 • 614-880-9110 • Fax 614-880-9112

EXHIBIT A



'the difference in office furniture'

02-23-10

Terry Emery
Gahanna City Hall
200 S. Hamilton Road
Gahanna, OH 43230

terry.emery@gahanna.gov
(614) 342-4005 (Office)
(614) 452-0623 (Mobile)
(614) 342-4100 (Fax)

Ship to Address

200 S. Hamilton Road
Gahanna, OH 43230

Quote Number 11428-2 PHASE III
JOB Number
Est Install date 22 Days from Approval Date
Install Date ☐ Date Firm ☐ 3 Week Flex ☐ 3 Week Firm ☐ Ready Anytime
Cust PO Number

FINISHES Mfg-style-color#-color-grade/direction/Trim
Fabric-Panels NA
Fabric-Flippers NA
Fabric-Tacks NA
Laminate Wilsonart 7040-60 Figured Mahogany/Brown
Pedestals/Legs 257 - Light Grey, LG - Light Grey
Panel Base LG - Light Grey

Special notes: ☐ Stair Carry ☐ Moving ☐ Construction

Proposal for PHASE III - Conference Room

QTY	Part Number	Description	Sell	Ext Sell
2	L-AO-47199C	39x78" Custom Half Round Table (Specify Base Separately)	225.00	450.00
4	N-G-3324(??)	37"-48"D Table H Style Support leg	75.00	300.00
10	N-CHR-X503 180 77 (	Chromcraft~INSPIRE~Mid Back, Swivel/Tilt Task Chair w/Molded Arms No Insert~pg. 24-25 Finish: 77 - Black Only Upholstery: TBD, Grade IV Size: 25.25wx26.25dx35.5-39h Features: One piece fan shaped back. Poly style base. Standard Class IV pneumatic cylinder and 55mm heavy duty casters. Dual density foam in seat and back. Waterfall seat front.	307.00	3070.00
1	I-LABOR	Labor to Tear Down 4 Stations and Haul to Taylor Road Storage. (REGULAR BUSINESS HOURS - DAYTIME RATE)	400.00	400.00
1	L-AO-47199	30x58.875 Custom Rectangular Tables (Specify Base Separately)	125.00	125.00
2	N-G-2214DT	24"D Table H Style Support leg	140.00	140.00
2	N-CHR-Y934 156 01	Chromcraft~FACET~Sled Frame Chair w/Arms~pg. 76-77 Finish: Black Arms/Chrome legs Upholstery: Solo 5081 Gravel	262.00	524.00

Rebecca Lee/am
614-880-9111 ext. 102
Mobile: 614-348-1645
e-mail: rebecca@rsfi.com

Design/Delivery/Installation (Reg. Bus. Hours)

above

Project Total (w/out tax)	\$ 5,009.00
Plus Applicable Tax	Exempt
Project Total	\$ 5,009.00

RSFi

'the difference in office furniture'

02-23-10

Terry Emery
Gahanna City Hall
200 S. Hamilton Road
Gahanna, OH 43230

terry.emery@gahanna.gov
(614) 342-4005 (Office)
(614) 452-0623 (Mobile)
(614) 342-4100 (Fax)

Ship to Address
200 S. Hamilton Road
Gahanna, OH 43230

Quote Number 11609-1 PHASE I

JOB Number

Est Install date

Install Date

Cust PO Number

☐ Date Firm

☐ 3 Week Flex

☐ 3 Week Firm

☐ Ready Anytime

FINISHES

Fabric-Panels

Paint-Flippers

Fabric-Tacks

Laminate

Pedestals/Legs

Panel Base

Mfg-style-color#-color-grade/direction/Trim

5486 Icicle

4606 Mist

5486 Icicle

Medium Mahogany on Walnut

4606 Mist

4606 Mist

Special notes:

☐ Stair Carry

☐ Moving

☐ Construction

Proposal for PHASE I - Parks & Recreation 153 - Reconfigure

QTY	Part Number	Description	Sell	Ext Sell
1	N-NO-ALL	Worksurface 24 x 48 3mm edge (cut from 24x66 worksurface)	74.00	74.00
1	L-LABOR	Worksurface Cutting Charge (see above)	30.00	30.00
1	N-NO-ALL	Worksurface 24 x 74 3mm edge	166.00	166.00
1	N-NO-ALL	Worksurface 24 x 76 3mm edge	166.00	166.00
2	N-NO-ALL	Pedestal - BBF 24"	207.00	414.00
3	N-NO-ALL	C-leg LH	109.00	327.00
1	N-NO-ALL	C-leg RH	109.00	109.00
1	N-NO-ALL	Stabilizer bracket	26.00	26.00
5	N-NO-ALL	Change of height bracket 53"	18.00	90.00
4	N-NO-ALL	Change of height bracket 42"	18.00	72.00
5	N-NO-ALL	Rear corner support bracket	11.00	55.00
1	N-NO-ALL	Base in power 5-wire	158.00	158.00
2	N-NO-ALL	Duplex receptacle line 1	14.00	28.00
6	N-NO-ALL	Duplex receptacle line 2	14.00	84.00
8	M-AO-472F	Flat Plate	5.00	40.00
1	I-LABOR	Labor to Tear Down 6 Low Stations, Bring Back to RSFi and Store 1 Month. Tear Down 8 Stations on Overtime, Move Across the Hall and Build 10 Stations and Pull from Taylor Road Storage. (AFTER HOURS - OVERTIME RATE)	4400.00	4400.00

Rebecca Lee/am
614-880-9111 ext. 102
Mobile: 614-348-1645
e-mail: rebecca@rsfi.com

Design/Delivery/Installation (Reg. Bus. Hours)

above

Project Total (w/out tax)

\$ 6,239.00

Plus Applicable Tax

Exempt

Project Total

\$ 6,239.00